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WAIVER OF FACILITIES CAPITAL COST OF MONEY 
[CT – 09/04] [FAR 52.215-17 – 10/972] 

 

The Subcontractor did not include facilities capital cost of money as a proposed cost of this Subcontract. Therefore, it 
is an unallowable cost under this Subcontract. 


